



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office 13
Capitol Site, Butuan City 8600

BAC RESOLUTION ON THE DETAILED BID EVALUATION OF PROCUREMENT LABOR AND MATERIALS FOR THE CONSTRUCTION OF MUSHROOM HOUSE (J2/I21)

Resolution No. 747-2021
Series of 2021

WHEREAS, the Department of Agriculture Caraga Region had published an Invitation to Bid in the websites www.da.caraga.gov.ph and www.philgeps.net last November 27, 2021 and posted on the Bulletin Board of this office continuously for 7 calendar days for the Procurement of Labor and Materials for the Construction of Mushroom House under the Balik Probinsya 2- GAA 2021 with a total Approved Budget for the Contract (ABC) of **Two Million Nine Hundred Sixty Thousand Pesos (P2,960,000.00)**, grouped into two (2) lots;

Lot 1 - (13 units Brgy. Labnig, Talacogon, ADS; 2 units Brgy. Buena Gracia, Talacogon, ADS; 82 units Zillovia, Talacogon, ADS; 1 unit Magsaysay, Jabonga, A D N) - P1,960,000.00

Lot 2 - (11 units Bunga, Lanuza, SDS; 11 units Aqsam, Lanuza, SDS; 28 units Sibahay Lanuza, SDS)- P1,000,000.00

WHEREAS, a pre-bid conference was held virtually through <https://meet.google.com/veu-diza-sra> last, December 6, 2021 as scheduled;

WHEREAS, an opening of bids was conducted on December 20, 2021, 9:15 A. M. at the DA Conference Hall, Department of Agriculture Caraga Region, Capitol Site, Butuan City as scheduled, there were two (2) bidders who bought and submitted bids, namely, NESLE CONSTRUCTION and NAHARO BUILDERS INC;

WHEREAS, both bids were opened, declared as passed, and corresponding financial bids on Lot 1 only were read and indicated on the abstract of bids which were subject to a detailed bid evaluation;

WHEREAS, upon deliberation of the detailed bid evaluation, the BAC determined that the bid submitted by NAHARO BUILDERS INC is the Lowest Calculated Bid and subject for post qualification;

RESOLVED, this 21st day of December 2021 at Butuan City, Philippines.

BIDS AND AWARDS COMMITTEE:


JOHANNY M. GONCON
Member


ENGR. RENE Q. MORALES
Vice Chairperson


REBECCA R. ATEGA
Chairperson


ENGR. JOFRE F. HABLED
Provisional Member

ABEL F. WAGAS
End User

