



Republic of the Philippines  
**DEPARTMENT OF AGRICULTURE**  
Regional Field Office 13  
Capitol Site, Butuan City 8600

**BAC RESOLUTION ON THE PRELIMINARY EXAMINATION OF BIDS FOR THE  
LABOR AND MATERIALS ON THE REHABILITATION AND IMPROVEMENT OF SEED BODEGA  
(PHASE II) (C16)**

Resolution No. 110-7021  
Series of 2021

WHEREAS, the Department of Agriculture Caraga Region had published an Invitation to Bid in the websites [www.da.caraga.gov.ph](http://www.da.caraga.gov.ph) and [www.philgeps.net](http://www.philgeps.net) last February 24, 2021 and posted on the Bulletin Board of this office continuously for 7 calendar days for the Labor and Materials on the Rehabilitation and Improvement of Seed Bodega (Phase II) under the HVCD Program-GAA 2021 with a total Approved Budget for the Contract (ABC) of P 2,000,000.00;

WHEREAS, a pre-bid conference was held last March 3, 2021 at the DA Conference Hall, Department of Agriculture Caraga Region, Capitol Site, Butuan City as scheduled;

WHEREAS, an opening of bids was conducted on March 16, 2021, 9:15 A. M. at the DA Conference Hall, Department of Agriculture Caraga Region, Capitol Site, Butuan City as scheduled;


WHEREAS, there was only one (1) bidder who bought and submitted its bid, namely GC Construction;

WHEREAS, upon opening of the bids, the BAC members examined the submitted technical component of GC Construction to verify the presence or absence of the required documents and was rated as "passed";


WHEREAS, the financial component of GC Construction was opened and read as indicated on the abstract of bids which is subject to a detailed bid evaluation;


RESOLVED, this 16<sup>th</sup> day of March 2021 in Butuan City, Philippines.

**BIDS AND AWARDS COMMITTEE:**

  
**JOHNNY M. CONCON**  
Member

  
**ENGR. RENE Q. MORALES**  
Vice Chairperson

  
**REBECCA R. ATEGA**  
Chairperson

  
**MARCO ANTONIO C. MORIDO**  
End User

*A food-secure and resilient Philippines  
with prosperous farmers and fisherfolk*

