



Republic of the Philippines  
**DEPARTMENT OF AGRICULTURE**  
Regional Field Office 13  
Capitol Site, Butuan City 8600

**BAC RESOLUTION ON THE PRELIMINARY EXAMINATION OF BIDS FOR THE  
SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF 10 UNITS PAPAG DRYER  
(B2)**

Resolution No. 151-2021  
Series of 2021

WHEREAS, the Department of Agriculture Caraga Region had published an Invitation to Bid in the websites [www.da.caraga.gov.ph](http://www.da.caraga.gov.ph) and [www.philgeps.net](http://www.philgeps.net) last February 12, 2021 and posted in the Bulletin Board of this office continuously for 7 calendar days for the Supply of Labor and Materials for the Construction of 10 units Papag Dryer under Corn Program- GAA 2021 with a total Approved Budget for the Contract (ABC) of ₱2,000,000.00;

WHEREAS, a pre-bid conference was held last February 19, 2021 at the DA Conference Hall, Department of Agriculture Caraga Region, Capitol Site, Butuan City as scheduled;

WHEREAS, an opening of bids was conducted on March 4, 2021, 9:15 A. M. at the DA Conference Hall, Department of Agriculture- Caraga Region, Capitol Site, Butuan City as scheduled;

WHEREAS, there were two (2) bidders who bought and submitted its bid, namely Amalgo Construction and ETP Builders;

WHEREAS, upon opening of the bids, the BAC members examined the submitted technical component of each bid to verify the presence or absence of the required documents were rated as follows:

Name of Bidder	Bid as Declared
Amalgo Construction	Failed
ETP Builders	Passed

WHEREAS, the financial component of ETP Builders was opened and read as indicated on the abstract of bids which is subject to a detailed bid evaluation;

RESOLVED, this 4<sup>th</sup> day of March 2021 in Butuan City, Philippines.

**BIDS AND AWARDS COMMITTEE:**

**JOHNNY M. CONCON**  
Member

**ENGR. RENE Q. MORALES**  
Vice Chairperson

**REBECCA R. ATEGA**  
Chairperson

**CLAIRE B. PABLO**  
End User

*A food-secure and resilient Philippines  
with prosperous farmers and fisherfolk*

