CONTRACT AGREEMENT

THIS AGREEMENT made the 15th day of October 2024 between Department of Agriculture-Caraga Region of the Philippines hereinafter called "the Entity" of the one part and DANREV Construction and Supply of Surigao City, Philippines hereinafter called "the Supplier" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly for the *Procurement of Labor and Materials for the Construction of Chicken House (Ready-to-Lay Chicken), Lot 1* and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of *Two Million Three Hundred Fifty-Four Thousand Eight Hundred Thirty-Nine Pesos & 94/100 Only (P2,354,839.94)* hereinafter called "the Contract Price".

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - Philippine Bidding Documents (PBDs);
 - Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

In consideration for the sum of *Two Million Three Hundred Fifty-Four Thousand Eight Hundred Thirty-Nine Pesos & 94/100 Only (P2,354,839.94)* or such other sums as may be ascertained *DANREV Construction and Supply* agrees to the *Procurement of Labor and Materials for the Construction of Chicken House (Ready-to-Lay Chicken), Lot 1* in accordance with his/her/its Bid.

 The Department of Agriculture-Caraga Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.



IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

ARLAN M MANGELEN Regional Executive Director

for:

Department of Agriculture, Caraga

RUSSELL BEE C. DIALDE Authorized Representative

for:

DANREV Construction and Supply

Acknowledgement

BEFORE ME, a Notary Public on this _____NOV_day 5 2024 _____2024 in the City of Butuan, Philippines personally appeared.

NAME

Gov't. Issued ID

Date/Place Issued

ARLAN M. MANGELEN

UMID (CRN:006-0055-9527-1)

South Cotabato

RUSSELL REE C. DIALDE

BIR 1/4 4: 319-376-802-00)

Surigas Gity

Known to me to be the same person who executed this foregoing instrument which consist of two (2) pages including this acknowledgment page signed by the parties concerned and their instrument witness in every page thereof and that the same is their free and voluntary act and deed and that of the entity they represent for this contract which relates to the Procurement of goods stated in this contract.

IN WITNESS THEREFORE, I herein set hand and affixed my Notarial Seal at the place and date first above written.

Egok No. 79

Serias of __ 2014

UNTIL DEGEMBER 31, 2024

SERIAL NO. 60/12-2022