



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office 13
Capitol Site Butuan City 8600

May 26, 2025

SUPPLEMENTAL BID BULLETIN NO. 2025- 029

This is to inform **ALL PROSPECTIVE BIDDERS** that the Invitation to Bid posted last May 14, 2025 for the Procurement of Various Animal Feeds under AMIA Program under Reference Number 12029264 with a total ABC of **One Million Six Hundred Fifty-Nine Thousand Six Hundred Twenty Pesos Only (₱ 1,659,620.00)** has the following amendment:

Bid Document			Supplemental				
Section VI. Schedule of Requirements			Section VI. Schedule of Requirements				
DELIVERY SITE AND SCHEDULE OF ANIMAL FEEDS FOR AMIA PROGRAM							
ASSOCIATION	ADDRESS	DROPPING POINTS	PARTICULAR ITEMS		No. Of bags	Delivery Schedule	
			Total number of bags	Particulars			Delivery Date
Magsasay Poblacion Farmers Association	Magsaysay, Jabonga, Agusan del Norte	AMIA Display Center, Brgy. Cuyago, Jabonga, Agusan del Norte	100 bags	layer Feeds	50	1st delivery	July
					50	2nd delivery	November
Association of Cuyago Farmers and Farmworkers	Brgy. Cuyago, Jabonga, Agusan del Norte	AMIA Display Center, Brgy. Cuyago, Jabonga, Agusan del Norte	30	Multivitamins	30	1st delivery	July
			60	Broiler Chicken Finisher Feeds	15	1st delivery	July
					15	2nd delivery	September
					15	3rd delivery	August
					15	4th delivery	October
			42	Broiler Chicken Starter Feeds	11	1st delivery	July
					11	2nd delivery	August
					10	3rd delivery	September
					10	4th delivery	October
			24	Broiler Chicken Booster Feeds	6	1st delivery	July
6	2nd delivery	August					
6	3rd delivery	September					
6	4th delivery	October					
Agripawa Farmers Irrigators Association	Brgy. Zilloviaa, Talacogon, Agusan del Sur	Purok # 1, Brgy. Zillovia, Talacogon, Agusan del Sur	80	Chicken Layer Feeds	20	1st delivery	July
					20	2nd delivery	August
					20	3rd delivery	September
					20	4th delivery	October
			2	Tilapia Fry Mash	2	1st delivery	1st week of July
			2	Tilapia Pro-Starter	2	1st delivery	1st week of July
			4	Tilapia Starter	4	1st delivery	1st week of July
			18	Tilapia Grower	10	1st delivery	1st week of July
					8	2nd delivery	1st week of July
			8	Tilapia Finisher	8	1st delivery	1st week of July
Agsam-Ipil Irrigators Association	Brgy. Agsam, Lanao, Surigao del Sur	AMIA Display Center, Sitio Ipil, Brgy. Agsam, Lanao Surigao del Sur	40	Hog Grewer Feeds	15	1st delivery	July
					15	2nd delivery	August
					10	3rd delivery	September
			142	Chicken Layer Feeds	40	1st delivery	July
					35	2nd delivery	August
					30	3rd delivery	September
					25	4th delivery	October
					12	5th delivery	November
Jubgan Rural Improvement Club	Brgy. Jubgan, San Francisco, Surigao del Norte	Municipal Agriculture Office of San Francisco, Surigao del Norte	40	Chicken Layer feeds	10	1st delivery	July
					10	2nd delivery	August
					10	3rd delivery	September
					10	4th delivery	October
			10	Multivitamins	10	1st delivery	September

ASSOCIATION	ADDRESS	DROPPING POINTS	PARTICULAR ITEMS		No. Of bags	Delivery Schedule	
			Total number of bags	Particulars			Delivery Date
Diaz Independent Women's Association	Brgy. Diaz, Tubajon, Province of Dinagat Islands	Brgy. Hall Diaz, Tubajon, Province of Dinagat Islands	50	Duck Layer Feeds	30	1st delivery	August
					20	2nd delivery	August
Junction Navarro Vegetable Growers Association	Brgy. Navarro, Tubajon, Province of Dinagat Islands	Brgy. Hall Navarro, Tubajon, Province of Dinagat Island	82 bags	Chicken Layer Feeds	41	1st delivery	August
					41	2nd delivery	August
Tumaliktik Farmers Association	Brgy. Buena Gracia, Talacogon, Agusan del Sur	AMIA Display Center, Brgy. Buena Gracia, Talacogon, Agusan del Sur	79 bags	Duck Layer Feeds	20	1st delivery	1st week of July
					20	2nd delivery	1st week of July
					20	3rd delivery	1st week of October
					19	4th delivery	1st week of November
Livestock and Poultry Raisers Association	Brgy. Diaz, San Francisco, Surigao del Norte	Municipal Agriculture Office of San Francisco, Surigao del Norte	60	Duck Layer Feeds	30	1st delivery	1st week of July
					30	2nd delivery	1st week of August

Prepared by:


ROSARY ANNE M. SEBRANO
FDO-CAMIA Program

Noted by:

MARCO ANTONIO C. MORIDO
Supervising Agriculturist, FOD/
AMIA Program Leader

Approved by:

REBECCA R. ATEGA
RTI for Operations

This supplemental bid bulletin shall be posted at the DA-Caraga and PhilGEPS official websites and at the Office Bulletin Board for the information and guidance of all interested parties and shall form as an integral part of the Bid Documents for the said project.

ABEL F. WAGAS
BAC Chairperson

6